

Schedule 12
Management Plan

Designated Consultants

SNC-Lavalin Inc.

Designated Contractors

SNC-Lavalin Inc.

F&A, Ferrovial Agroman Internacional, S.A.

Designated Personnel

Project Manager

Fernando Guijo

Design Manager

Robert Hadachi

Construction Manager

Carmelo Rodrigo Lopes

Environmental Manager

Ian Upjohn

Quality Control Manager

Andres Valdes

Operations and Maintenance Manager

Alberto Azaola

Safety Specialist

Imand Nassereddine
John Lisman